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January 4, 1983 

us EPA RECORDS CENTER REGION 5 

Mr. Michael Kosakowski 
U.S. Envirormental Protection Agency 
Office of Waste Programs Enforcement 
401 M Street S.W. 
Washington, D.C. 20460 

Dear Mr. Kosakow^i: 

S14169 

This is in response to your memorandum of December 7, 1982 to J. Roy 
Murphy, UBEPA, Si?3port Branch, and to J. Hoy Murphy* s letter of 
December 13, 1982 to Stephen E. Ragone, U.S. Geological Survey, Reston, 
Virginia. Please find below estimated FY 1983 costs for the work 
outlined in your December 7 memo. This work will be a continuation of 
U.S. Geological Survey project MN82-086 that was funded by USEPA in 
FY 1982. 

Project Posts - FY 1983 

Salary of M. T. Hult (12 veeks) 
Travel for meetings 
District Si^port (26% of total) 
Headquarters Sv^jport (14.5% of total) 

Total 

$ 7,600 
800 

3,700 
2,000 

$14,100 

We anticipate that items 1 and 2 in your December 7 memo (interpretation 
of existing logs and selection of additional drilling sites) will require 
about five weeks of effort. Vfe are assuming that items 3 and 4 (trial 
preparation and review of documents) will require no more than seven 
weeks of effort. If any more than this amount of Mr. Hult's time is 
required, it will seriously conflict with his commitments to State-
svpported activities at St. Louis Park (pending) and other U.S.G.S. 
research. Vfe have also included the cost of travel to attend meetings 
in the astdmate. If this creates a problem because of the technicalities 
of the Interagency Agreement, then other arrangements will have to be 
made. However, the Minnesota District is not in a position to absorb 
ary travel costs associated with this work. 

Should you have questions about this^st estimate, please contact us 
at PTS 725-7841. 

Donald R. Albin 
District Chief 

cc: J. R. Murphy, USEPA 
S. E. Ragone, USGS, MS 413, Reston, VA 




